
Gorham Elementary School PDT Architects

New Elementary School Concept  Budget

Grades PreK-5 Capacity  550 Students June 11, 2008

Other Funding

State/ Local Grants &

Local Only Total Fund-raising

A NEW CONSTRUCTION

78,924 sf 3,360 sf 82,284 sf

1 New Construction 94,836 sf 82,284 sf $12,589,555 $762,950 $13,352,505 $100,000

2 Built In Equipment $755,373 $32,216 $787,589 $0

3 Technology & Communication $377,687 $16,108 $393,795 $0

4 Site Development $2,692,191 $486,811 $3,179,002 $0

5 Sewer,Water & Gas $162,649 $0 $162,649 $0

6 Alternate Energy Systems $420,000 $375,000 $795,000 $0

7 Off Site Improvements $1,024,939 $191,385 $1,216,324 $0

Subtotal $18,022,394 $1,864,470 $19,886,864 $100,000

B ADMINISTRATIVE COST & RESERVE

8 Land $220,000 $65,000 $285,000 $0

9 Moveable Equipment $755,373 $32,216 $787,589 $0

10 Technology $377,687 $16,108 $393,795 $0

11 Advertising/Insurance/Legal $86,500 $15,000 $101,500 $0

12 Owner's Reserve $0 $130,000 $130,000 $0

13 % for Art $50,000 $0 $50,000 $0

14 Bid Contingency 5% $901,120 $93,224 $994,344 $0

15 Construction Contingency 5% $901,120 $93,224 $994,344 $0

Subtotal $3,291,800 $444,772 $3,736,572 $0

C FEES AND SERVICES  

16 Architect/Engineer $1,243,545 $128,648 $1,372,193 $20,000

17 A/E Reimbursables $72,200 $17,500 $89,700 $0

18 Site Search $87,644 $0 $87,644 $0

19 Additional Service $26,000 $10,000 $36,000 $0

20 Commissioning $41,142 $0 $41,142 $41,142

21 Environmental Permitting $75,000 $0 $75,000 $0

22 Life Cycle Cost Analysis $5,000 $0 $5,000 $0

23 Surveys/Soils/Testing/ $110,965 $6,024 $116,989 $0

24 MDOT Engineering $15,742 $0 $15,742 $0

25 Owners Representative 49,920$   $47,878 $2,042 $49,920 $0

26 Clerk of the Works 160,000$ $153,456 $6,544 $160,000 $0

Subtotal $1,878,572 $170,758 $2,049,330 $61,142

D PROJECT TOTALS $23,192,766 $2,480,000 $25,672,766 $161,142

E TOTAL PROJECT COST (Including All Available Project Funds) $25,833,908
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